

Rebuild Scope

Room: Kitchen

Date: August 12, 2020

Location: 74 Strongberg Drive, Winnipeg, MB, Canada

Insulation

006 Unfaced Batt Insulation

Operation	Action	QTY	Variable
6" - R24 - unfaced batt Batt insulation - SF (INS BT6+)		200	

012 Vapor Barrier

Operation	Action	QTY	Variable
Polyethylene vapor barrier, seam taping & joint caulking - SF (INS VISTC)		200	

Wall/Ceiling Coverings

Drywall

016 1/2" Flood Cut

Operation	Action	QTY	Variable
1/2" - drywall per LF - up to 2' tall - LF (DRY LF)		25	

Painting & Texture

040 Seal & Paint Wall/Ceilings

Operation	Action	QTY	Variable
Seal/prime then paint twice (3 coats) - SF (PNT SP2)		w	

Tiles

078 Tile Preparation

Operation	Action	QTY	Variable
Mortar bed for tile - SF (TIL BMUD)		32	

079 Ceramic Tile

Operation	Action	QTY	Variable
Ceramic/porcelain tile - High grade - SF (TIL AV+)			

084 Metal Trim

Operation	Action	QTY	Variable
Tile - metal trim - aluminum - up to 9/16 - High grade - LF (TIL MTA+)			

085 Tile - Add-ons

Operation	Action	QTY	Variable
Seal grout on tile wall - SF (TIL SEALG)			
Tile/stone sealer - SF (TIL SEALS)			
Add-on for tile feature strip - High grade - LF (TIL FSTRIP)			

Lights Fixtures & Light Bulbs

Electrical

Trim & Finishes

Crown Molding

Cabinets, Vanities & Counter Tops

Counter Tops