

Mitigation Scope

Room: Kitchen

Date: October 30, 2020

Location: 74 Strongberg Drive, Winnipeg, MB, Canada

Water
Macro Set - H20

Extraction

Regular hours Notes: Homeowner was concerned about covid-19 requested us to it antimicrobial the entire kitchen prior and after we started the job

Category 1 Extraction

Code	Operation	Action	QTY	Variable
018	Water extraction from hard surface floor - SF (WTR EXTH)		half floor	F

Anti-microbial

Code	Operation	Action	QTY	Variable
024	Apply plant-based anti-microbial agent to the floor - SF (WTR GRMB)		f	

3 Stage Bio-Wash

Contents

Move out & Reset

Code	Operation	Action	QTY	Variable
090	Contents - move out then reset - Large room - EA (CON ROOM>)		1	

Evaluate, Inventory & Pack - Medium Boxes

Code	Operation	Action	QTY	Variable
092	Evaluate pack & inventory bric-a-brac - per Med box - EA (CPS BXBME)		12	

Tear Out/Detach Materials

Tear Out Insulation

Code	Operation	Action	QTY	Variable
105	Tear out and bag wet insulation - SF (WTR INS)		20	

Tear Out Drywall

Code	Operation	Action	QTY	Variable
113	Tear out wet drywall, cleanup, bag, per LF - up to 2' tall - LF (WTR DRYWLF)		10	

Window Drapes & Blinds

Code	Operation	Action	QTY	Variable
117	Window blind - horizontal or vertical - Detach & reset - EA (WDT BLNDRS)		3	

Doors & Door Stops

Code	Operation	Action	QTY	Variable
124	Detach & Reset Door stop - spring stop - mounted on baseboard - EA (FNH DSTP-)		2	

Kitchen & Baths plumbing & Accessories

Kitchen Appliances

Code	Operation	Action	QTY	Variable
132	Refrigerator - Detach - EA (WTR RFD)		1	
132	Dishwasher - Detach - EA (WTR DWD)		1	
132	Range - freestanding - electric - Detach - EA (WTR RGED)		1	

Cleaning

Final Cleaning

Code	Operation	Action	QTY	Variable
208	Final cleaning - construction - Residential - SF (CLN FINALR)		f	

Window, Screen & Blind Cleaning

Code	Operation	Action	QTY	Variable
209	Clean Window Unit (per side) 3-9 SF - SF (CLN WD<)		2	
209	Clean window unit (per side) 10 - 20 SF - EA (CLN WD)		1	

Equipment

Power Distrubution

Code	Operation	Action	QTY	Variable
220	Power distribution box - DA (WTR POWD)			
220	Generator temporary power cable (per day) - DA (TMP GENC)			

Air Movers

Code	Operation	Action	QTY	Variable
221	Air mover (per 24 hour period) - No monitoring - EA (WTR DRY)		1	
221	Air mover axial fan (per 24 hour period) - No monitoring - EA (WTR DRY+)		3	

Trailer Mounts, Power, Heat Drying and Fuel & Remote Monitoring

Monitoring & Trade Labor

Room: Hallway

Date: October 30, 2020

Location: 74 Strongberg Drive, Winnipeg, MB, Canada

Water
Macro Set - H20

Extraction

Regular hours Notes: Homeowner was concerned about covid-19 requested us to it antimicrobial the entire kitchen prior and after we started the job

Category 1 Extraction

Code	Operation	Action	QTY	Variable
018	Water extraction from hard surface floor - SF (WTR EXTH)		half floor	F

Anti-microbial

Code	Operation	Action	QTY	Variable
024	Apply plant-based anti-microbial agent to the floor - SF (WTR GRMB)		f	

3 Stage Bio-Wash

Tear Out/Detach Materials

Tear Out Insulation

Code	Operation	Action	QTY	Variable
105	Tear out and bag wet insulation - SF (WTR INS)		30	

Tear Out Drywall

Code	Operation	Action	QTY	Variable
113	Tear out wet drywall, cleanup, bag, per LF - up to 2' tall - LF (WTR DRYWLF)		10	

Doors & Door Stops

Code	Operation	Action	QTY	Variable
124	Detach & Reset Door stop - spring stop - mounted on baseboard - EA (FNH DSTP-)		2	

Cleaning

Final Cleaning

Code	Operation	Action	QTY	Variable
208	Final cleaning - construction - Residential - SF (CLN FINALR)		f	

Window, Screen & Blind Cleaning

Code	Operation	Action	QTY	Variable
209	Clean Window Unit (per side) 3-9 SF - SF (CLN WD<)		2	
209	Clean window unit (per side) 10 - 20 SF - EA (CLN WD)		1	

Equipment

Power Distribution

Code	Operation	Action	QTY	Variable
220	Power distribution box - DA (WTR POWD)			
220	Generator temporary power cable (per day) - DA (TMP GENC)			

Air Movers

Code	Operation	Action	QTY	Variable
221	Air mover (per 24 hour period) - No monitoring - EA (WTR DRY)		1	
221	Air mover axial fan (per 24 hour period) - No monitoring - EA (WTR DRY+)		3	

Trailer Mounts, Power, Heat Drying and Fuel & Remote Monitoring

Monitoring & Trade Labor

Room: General Site

Date: October 30, 2020

Location: 74 Strongberg Drive, Winnipeg, MB, Canada

General Site Requirements **Macro Set - General Site Requirements**

001 Emergency Call Outs

Operation	Action	QTY	Variable
Regular hours call out - EA (WTR ESRVD)		1	

Debris Disposal

014Debris Disposal

Operation	Action	QTY	Variable
20 yards dumpster - 4 tons of debris - EA (DMO DUMP)			

Job Related Insurance, Permits & Fees

053Lock Box

Operation	Action	QTY	Variable
Padlock & Hasp - EA (TMP PADH)		1	

© Encircle
SAMPLE REPORT